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Revision # 0
M-ka K-Bo eHa o6uwo
11 0 EEEEEE A Unit | Quantity II;‘lrice To::zl
1 3eMHu paboTu Earth works
1 [MouncTBaHe Ha BTOKa M OTTOKa OT AbpBeTa U XpacTu Cleaning of the inlet and outlet from trees and shrubs m? 14,20
11 3 TbHak n3kon Ao 0.5M pbyHO B 3.M. C NPEXBbPIISIHE HA 3M XOPU3OHTAIHO Thip excavation tren(_:h 0.5m_ manually in earth soil 3 m transfer m3 15
3a NOYNCTBaAHE Ha BTOKAa M OTTOKa horizontally for cleaning the inlet and outlet !
11 4 HaToBapBaHe 1 TpaHCNOPT Ha U3MULLHM 3€MHM Macu Ha geno Ao 2.0km Loading and transportation of excess soil to depot at distance of 2.0km m? 1,5
1| 5| KoHCTpyKkTMBHM paboTu Construction works
116 MogpaBHuTENEH 6eTOH 5cm, AocTaBka v nonaraHe. Lean concrete 5 cm, delivery and placing m? 0,15
117 HanpaBa 1 pa3ssansaHe Ha kodpaxk npas 3a CTEHU U AbHO Assembly and dismantling of formwork streignt for bottoms and walls m? 6,7
118 HocrtaBka 1 nonaraHe Ha 6eToH C16/20 (B20) 3a cTeHn 1 AbHO Delivery and placing of concrete C16/20 (B20) for bottoms and walls m? 1,2
119 [ocTaBka 1 MOHTaX Ha 3aroTBeHa apMMpoOBKa Delivery and placing of preformed reinforcement kg 80,0
1[10( HOpyrv geniHoctu Other activities
1(11 Eg::;:;::e v HarpansBare Ha cTap 6eToH npeau nonaraxe Ha Hosa Cleaning and scabbling of old concrete before placing the new concrete m? 5,2
1]12 WHctanupaxe Ha aHkep ®10 no getann D1 Installation of anchor ®10 by detail D1 6po 12,0
1113 O6paboTka Ha 6eToHOBa NOBBLPXHOCT A0 knac U3 Treatment of concrete surface to Class U3 m? 3,5
1114 CubupaHe 1 n3Bo3BaHe Ha 6eTOHOBUTE OTNagaum Collecting and transporting concrete debries m? 0,23
1]15 Pa3buBaHe Ha cTap 6eToH Ha kbcose nog 30cm Dismantling of old concrete to pieces under 30 cm m? 0,80
1]16 O6wo 0
M-ka K-Bo eHa o6uwo
2| 0 [ YA 2 Unit | Quantity II;‘lrice To::zl
2 3eMHu paboTu Earth works
2 [MouncTBaHe Ha BTOKa M OTTOKa OT AbpBeTa U XpacTu Cleaning of the inlet and outlet from trees and shrubs m? 8,96
ol 3 TbHak n3kon 4o 0.5M pbYHO B 3.M. C NPEXBbPIISIHE HA 3M XOPU3OHTAIHO Thip excavation trenc_h 0.5m manually in earth soil 3 m transfer m3 12
3a MOYNCTBAHE OT HAHOCK horizontally for deposits cleaning !
2| 4 MexaHuaupaH n3kon 3.. Mechanized excavation earth soil m? 19,8
2|5 O6paTeH Hacvn, BKI. yNNbTHABaHE Ha NnacToBe Backfill, including soil layer compacting m? 14,4
2|6 HaToBapBaHe 1 TpaHCNOPT Ha U3MULLHM 3€MHM Macu Ha geno Ao 2.0km Loading and transportation of excess soil to depot at distance of 2.0km m? 6,6
2| 7 | KoHcTpykTvBHM paboTu Construction works
2|8 MopgpasHuTeneH 6eToH 5 (15) cm, gocTaBka 1 nonaraxe. Lean concrete 5 (15) cm, delivery and placing m? 0,57
2|9 HanpaBa 1 pa3ssansHe Ha kodpak Npas 3a CTEHU U AbHO Assembly and dismantling of formwork streignt for bottoms and walls m? 25,5
210 HocrtaBka 1 nonaraHe Ha 6eToH C16/20 (B20) 3a cTeHn 1 AbHO Delivery and placing of concrete C16/20 (B20) for bottoms and walls m? 4,3
2(11 [locTaBka 1 MOHTaX Ha 3aroTBeHa apMmnpoBkKa Delivery and placing of preformed reinforcement kg 295,4
2112 [ocTtaBka 1 nonaraHe Ha TpbOM 6eToHHM kKpbrMKn TH800x1000 Delivery and placement of concrete round pipes T®800x1000 6po 2,0
2 13| [Opyru genHocTtn Other activities
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2|14 Ob6paboTtBaHe Ha paboTHa rpaHunLa Mexay Tpbou Processing operating joint between pipes m' 3,1

2|15 Ob6paboTtBaHe Ha paboTHa rpaHuua mexay etanu 6eToHupaHe Processing operating joint between concreting stages m' 6,2

2|16 O6paboTka Ha 6eToHOBa NOBBLPXHOCT A0 knac U3 Treatment of concrete surface to Class U3 m? 13,0

2(17 Pa3buBaHe Ha cTap 6eToH Ha kbcose nog 30cm Dismantling of old concrete to pieces under 30 cm m? 2,00

218 CubupaHe 1 n3Bo3BaHe Ha 6eTOHOBUTE OTNagaum Collecting and transporting concrete debries m? 2,00

2(19 MonaraHe Ha BUTYMEH rpyHA MO CTEHM Laying of bituminous primer on walls m? 15,3

220 [BykpaTHO o6ma3BaHe ¢ 6yTym Double coating with bitumen m? 15,3

2121 O6wo 0
M-ka K-Bo eHa o6uwo

30 mEEEEE LR Unit | Quantity II;‘lrice To::zl

3 3eMHu paboTu Earth works

3 [MouncTBaHe Ha BTOKa M OTTOKa OT AbpBeTa U XpacTu Cleaning of the inlet and outlet from trees and shrubs m? 12,78

3| 3 TbHak n3kon 4o 0.5M pbYHO B 3.M. C NPEXBbPIISIHE HA 3M XOPU3OHTAIHO Thip excavation trenc_h 0.5m manually in earth soil 3 m transfer m3 13

3a NOYUCTBAHE OT HAHOCU horizontally for deposits cleaning !

3| 4 MexaHuaupaH n3kon 3.1. Mechanized excavation earth soil m? 4,6

3|5 O6paTeH Hacvn, BKI. yNNbTHABaHE Ha NNacToBe Backfill, including soil layer compacting m? 2,8

3|6 HaToBapBaHe 1 TpaHCNOPT Ha U3MULLHM 3€MHM Macu Ha Aeno Ao 2.0km Loading and transportation of excess soil to depot at distance of 2.0km m? 3,1

3| 7 | KoHcTpykTvBHM paboTu Construction works

3|8 MopgpasHuTeneH 6eToH 5 (15) cm, gocTaBka 1 nonaraxe. Lean concrete 5 (15) cm, delivery and placing m? 0,49

3|9 HanpaBa 1 pa3sansHe Ha kodpak nNpas 3a CTEHU U AbHO Assembly and dismantling of formwork streignt for bottoms and walls m? 17,7

310 HocrtaBka 1 nonaraHe Ha 6eToH C16/20 (B20) 3a cTeHn u AbHO Delivery and placing of concrete C16/20 (B20) for bottoms and walls m? 3,0

3(11 [locTaBka 1 MOHTaX Ha 3aroTBeHa apMmnpoBkKa Delivery and placing of preformed reinforcement kg 193,7

312 [ocTtaBka 1 nonaraHe Ha Tpb6M 6eToHHM kpbrMKn TH800x1000 Delivery and placement of concrete round pipes T®800x1000 6po 1,0

3| 13| [Apyru genHoctn Other activities

3|14 Ob6paboTtBaHe Ha paboTHa rpaHuLa Mexay Tpbou Processing operating joint between pipes m' 3,1

3|15 Ob6paboTtBaHe Ha paboTHa rpaHuua mexzay etanu 6eToHupaHe Processing operating joint between concreting stages m' 6,8

3|16 O6paboTka Ha 6eToHOBa NOBBLPXHOCT A0 knac U3 Treatment of concrete surface to Class U3 m? 11,9

3(17 Pa3buBaHe Ha cTap 6eToH Ha kbcose nog 30cm Dismantling of old concrete to pieces under 30 cm m? 1,32

3(18 CubupaHe 1 n3Bo3BaHe Ha 6eTOHOBUTE OTNagaum Collecting and transporting concrete debries m? 1,32

3(19 MonaraHe Ha BUTYMEH rpyHA MO CTEHM Laying of bituminous primer on walls m? 10,3

3(20 [BykpaTHO o6ma3BaHe ¢ 6yTym Double coating with bitumen m? 10,3

321 O6wo 0
M-ka K-Bo eHa o6uwo

410 Rt LB Unit | Quantity II;‘lrice To::zl

4| 1| 3emnu pabotu Earth works
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41 2 [MouncTeBaHe Ha BTOKa M OTTOKa OT AbpBeTa U XpacTu Cleaning of the inlet and outlet from trees and shrubs m? 9,40
4l 3 TbHak n3kon 4o 0.5M pbYHO B 3.M. C NPEXBbPIISIHE HA 3M XOPU3OHTAIHO Thip excavation trenc_h 0.5m manually in earth soil 3 m transfer m3 09
3a NOYUCTBAHE OT HAHOCU horizontally for deposits cleaning !
41 4 MexaHuaupaH n3kon 3.. Mechanized excavation earth soil m? 13,1
415 O6paTeH Hacvn, BKI. yNNbTHABaHE Ha NnacToBe Backfill, including soil layer compacting m? 4,5
416 HaToBapBaHe 1 TpaHCNOPT Ha U3MULLHM 3€MHM Macu Ha geno Ao 2.0km Loading and transportation of excess soil to depot at distance of 2.0km m? 9,5
4| 7 | KoHCTpyKTMBHM paboTu Construction works
418 MoapaBHuTENEH 6eTOH 5 cm, focTaBka M nonaraHe. Lean concrete 5 cm, delivery and placing m? 0,20
419 HanpaBa 1 passansHe Ha kodpa Npas 3a CTEHN M Mroya Assembly and dismantling of formwork streignt for bottoms and walls m? 20,9
4110 HocrtaBka 1 nonaraHe Ha 6eToH C16/20 (B20) 3a cTeHn 1 AbHO Delivery and placing of concrete C16/20 (B20) for bottoms and walls m? 3,7
4111 [locTaBka 1 MOHTaX Ha 3aroTBeHa apMmnpoBkKa Delivery and placing of preformed reinforcement kg 217,0
4112 OdbopmsiHe Ha oTBOp B cTapa waxTa ¢ pasmepn 80x80 Formin an opening in old shaft size 80x80 6po 1,0
4 (13| [HOpyrv geviHoctu Other activities
4114 ObpaboTBaHe Ha paboTHa rpaHuLa Mexzay LuaxTu Processing operating joint between pipes m' 3,6
4115 Ob6paboTtBaHe Ha paboTHa rpaHuua mexay etanu 6eToHupaHe Processing operating joint between concreting stages m' 6,8
4116 ObpaboTka Ha 6eToHOBa NOBBLPXHOCT A0 knac U3 Treatment of concrete surface to Class U3 m? 2,2
4117 Pa3busaHe Ha cTap 6eToH Ha kbcoBe nog 30cm Dismantling of old concrete to pieces under 30 cm m? 1,48
4118 CubupaHe 1 n3Bo3BaHe Ha 6eTOHOBUTE OTNagaum Collecting and transporting concrete debries m? 1,48
4119 MonaraHe Ha BUTYMEH rpyHA MO CTEHM Laying of bituminous primer on walls m? 11,0
4120 [BykpaTHO o6ma3BaHe ¢ 6yTym Double coating with bitumen m? 11,0
4121 O6uwo 0
M-ka K-Bo eHa o6uwo
510 [EERECCIOR DT Unit | Quantity II;‘lrice To::zl
5 3eMHu paboTu Earth works
5 [MouncTBaHe Ha BTOKa M OTTOKa OT AbpBeTa U XpacTu Cleaning of the inlet and outlet from trees and shrubs m? 6,0
5|3 TbHak n3kon Ao 0.5M pbYHO B 3.M. C NPEXBbPIISIHE HA 3M XOPU3OHTAIHO Thip excavation trenc_h 0.5m manually in earth soil 3 m transfer m3 26
3a NOYNCTBAHE OT HAHOCK horizontally for deposits cleaning !
5|4 MexaHuaupaH n3kon 3.m. Mechanized excavation earth soil m? 10,8
5[5 O6paTeH Hacvn, BKI. yNNbTHABaHE Ha NNacToBe Backfill, including soil layer compacting m? 4,0
5|6 HaToBapBaHe 1 TpaHCNOPT Ha U3MULLHM 3€MHM Macu Ha geno Ao 2.0km Loading and transportation of excess soil to depot at distance of 2.0km m? 9,4
5| 7 | KoHcTpykTvBHM paboTu Construction works
5(8 MoapaBHuTENEH 6eTOH 5 cm, focTaBka M nonaraHe. Lean concrete 5 cm, delivery and placing m? 0,35
5|9 Hanpaga 1 passansiHe Ha Kodpax NPae 3a CTEHN U NNoYa (OTToK) (A(\)sus;(leergbly and dismantling of formwork streignt for bottoms and walls m?2 15,3
510 Hanpaga 1 passansiHe Ha Kohpax NPas 3a CTEH! M NNoYa (5ToK) ﬁ\r?:)mbly and dismantling of formwork streignt for bottoms and walls m?2 16,9
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511 HocrtaBka n nonaraHe Ha 6etoH C16/20 (B20) 3a waxTa (OTTOK) Delivery and placing of concrete C16/20 (B20) for shaft (outlet) m 2,4

512 HocTtaska n nonaraHe Ha 6eToH C16/20 (B20) 3a waxTa (BTOK) Delivery and placing of concrete C16/20 (B20) for shaft (inlet) m? 2,4

5(13 [locTaBka 1 MOHTaX Ha 3aroTBeHa apMmnpoBkKa Delivery and placing of preformed reinforcement kg 258,5

5|15 [Opyru genHocTtn Other activities

5|17 Ob6paboTtBaHe Ha paboTHa rpaHuLa mexzay etanu 6eToHupaHe Processing operating joint between concreting stages m' 6,8

5118 O6paboTka Ha 6eToHOBa NOBBLPXHOCT A0 knac U3 Treatment of concrete surface to Class U3 m? 15,0

5(19 Pa3busaHe Ha cTap 6eToH Ha kbcose nog 30cm Dismantling of old concrete to pieces under 30 cm m? 1,08

5(20 CubupaHe 1 n3Bo3BaHe Ha 6eTOHOBUTE OTNagaum Collecting and transporting concrete debries m? 1,08

5(21 MonaraHe Ha BUTYMEH rpyHA MO CTEHM Laying of bituminous primer on walls m? 16,9

5|22 [BykpaTHO o6ma3BaHe ¢ 6yTym Double coating with bitumen m? 16,9

5|23 O6wo 0
M-ka K-Bo eHa o6uwo

6 0 [ b= Unit | Quantity II;‘lrice To::zl

6 3eMHu paboTu Earth works

6 [MouncTBaHe Ha BTOKa 1 OTTOKa OT AbpBeTa U XpacTu Cleaning of the inlet and outlet from trees and shrubs m? 20,00

6l 3 TbHak n3kon 4o 0.5M pbYHO B 3.M. C NPEXBbPIISIHE HA 3M XOPU3OHTAIHO Thip excavation trenc_h 0.5m manually in earth soil 3 m transfer m3 90

3a MOYNCTBAHE OT HAHOCK horizontally for deposits cleaning !

6| 4 HaToBapBaHe 1 TpaHCNOPT Ha U3MULLHM 3€MHM Macu Ha Aeno Ao 2.0km Loading and transportation of excess soil to depot at distance of 2.0km m? 9,0

6| 5| KoHcTpykTVMBHM paboTu Construction works

6|6 MoapaBHuTeneH 6etoH 5 (10) cm, focTaBka 1 nonaraHe. Lean concrete 5 (10) cm, delivery and placing m? 3,0

6|7 HanpaBa 1 pa3BansiHe Ha kodpax npas 3a 6opa U AbHO Assembly and dismantling of formwork streignt for 6oapg and walls m? 11,3

6|8 HocTtaBka 1 nonaraHe Ha 6eToH C16/20 (B20) 3a 6opa v AbHO Delivery and placing of concrete C16/20 (B20) for board and slab m? 8,5

6|9 [ocTaBka 1 MOHTaX Ha 3aroTBeHa apMMpoOBKa Delivery and placing of preformed reinforcement kg 1139,7

6 |10 [dpyru genHocTtn Other activities

611 gg::gg:i:e v HarpansBare Ha cTap 6eToH npeau nonaraxe Ha Hosa Cleaning and scabbling of old concrete before placing the new concrete m? 7,4

6112 O6paboTka Ha 6eToHOBa NOBBLPXHOCT A0 knac U3 Treatment of concrete surface to Class U3 m? 3,7

613 Pa3buBaHe Ha cTap 6eToH Ha kbcose nog 30cm Dismantling of old concrete to pieces under 30 cm m? 0,74

6|14 CubupaHe 1 n3Bo3BaHe Ha 6eTOHOBUTE OTNagaum Collecting and transporting concrete debries m? 1,11

6|15 WHctanupaxe Ha aHkep ®10 no getann D1 Installation of anchor ®10 by detail D1 6poi 62,0

6|16 O6wo 0
M-ka K-Bo eHa o6uwo

7| 0 EESEREER LR Unit | Quantity II;‘lrice To::zl

7| 1| 3emHu pabotu Earth works

712 [MouncTeBaHe Ha BTOKa M OTTOKa OT AbpBeTa U Xpactu Cleaning of the inlet and outlet from trees and shrubs m? 6,00
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TbHaK 13kon Ao 0.5M pbYHO B 3.M. C NPEXBLPSHE Ha 3M XOPU3OHTaNHO

Thin excavation trench 0.5m manually in earth soil 3 m transfer

7|3 3a NOYUCTBaHE OT HAHOCU horizontally for deposits cleaning m 10
7| 4 MexaHuaupaH n3kon 3.1. Mechanized excavation earth soil m? 15,3
715 O6paTeH Hacvn, BKI. YNNbTHABaHE Ha NnacToBe Backfill, including soil layer compacting m? 8,4
716 HaToBapBaHe 1 TpaHCNOPT Ha U3MULLHM 3€MHM Macu Ha Aeno Ao 2.0km Loading and transportation of excess soil to depot at distance of 2.0km m? 7,9
7| 7 | KoHcTpykTuBHM paboTtu Construction works
7|8 MoapaBHuTeneH 6etoH 5 (10) cm, focTaBka 1 nonaraHe. Lean concrete 5 (10) cm, delivery and placing m? 0,6
719 HanpaBa v pa3BansHe Ha kodppax npaB 3a CTEHU U AbHO Assembly and dismantling of formwork streignt for slab and walls m? 23,6
7110 HocrtaBka 1 nonaraHe Ha 6eToH C16/20 (B20) 3a cTeHn u AbHO Delivery and placing of concrete C16/20 (B20) for slab and walls m? 3,4
7111 [locTaBka 1 MOHTaX Ha 3aroTBeHa apMmnpoBkKa Delivery and placing of preformed reinforcement kg 250,9
7112 [ocTtaBka 1 nonaraHe Ha Tpb6M 6eToHHM kKpbrNKn TH800x1000 Delivery and placement of concrete round pipes T®800x1000 6po 3,0
7| 13| [Opyru genHoctn Other activities
7114 Eg::;:;::e v HarpansBare Ha cTap 6eToH npeau nonaraxe Ha Hosa Cleaning and scabbling of old concrete before placing the new concrete m? 4,4
7115 Ob6paboTtBaHe Ha paboTHa rpaHunLa Mexay Tpbou Processing operating joint between pipes m' 3,1
7116 Ob6paboTtBaHe Ha paboTHa rpaHuua mexay etanu 6eToHupaHe Processing operating joint between concreting stages m' 6,8
7117 O6paboTka Ha 6eToHOBa NOBBLPXHOCT A0 knac U3 Treatment of concrete surface to Class U3 m? 6,9
7118 Pa3buBaHe Ha cTap 6eToH Ha kbcose nog 30cm Dismantling of old concrete to pieces under 30 cm m? 3,52
7119 CubupaHe 1 n3Bo3BaHe Ha 6eTOHOBUTE OTNagaum Collecting and transporting concrete debries m? 3,74
7120 WHctanupaxe Ha aHkep ®10 no getann D1 Installation of anchor ®10 by detail D1 6poi 36,0
7121 MonaraHe Ha BUTYMEH rpyHA MO CTEHM Laying of bituminous primer on walls m? 10,3
7122 [BykpaTHO o6ma3BaHe ¢ 6yTym Double coating with bitumen m? 10,3
7123 O6wo 0
¢ o] momocrox7 o | cos| [ e | o
8 3emHu paboTu Earth works
8 [MouncTeaHe Ha BTOKa M OTTOKa OT AbpBeTa U XpacTu Cleaning of the inlet and outlet from trees and shrubs m? 18,00
sl 3 TbHak n3kon 4o 0.5M pbYHO B 3.M. C NPEXBbPIISIHE HA 3M XOPU3OHTAIHO Thip excavation trenc_h 0.5m manually in earth soil 3 m transfer m3 6.0
3a NOYUCTBAHE OT HAHOCU horizontally for deposits cleaning !
8| 4 MexaHuaupaH n3kon 3.1. Mechanized excavation earth soil m? 10,1
8|5 O6paTeH Hacvn, BKI. yNNbTHABaHE Ha NnacToBe Backfill, including soil layer compacting m? 5,6
8|6 HaToBapBaHe 1 TpaHCNOPT Ha U3MULLHM 3€MHM Macu Ha geno Ao 2.0km Loading and transportation of excess soil to depot at distance of 2.0km m? 10,5
8| 7 | KoHcTpykTvBHM paboTu Construction works
8|8 MoppaBHuTeneH 6etoH 5 (10) cm, focTaBka 1 nonaraHe. Lean concrete 5 (10) cm, delivery and placing m? 0,4
8|9 HanpaBa v pa3BansHe Ha kodppax npaB 3a CTEHU U AbHO Assembly and dismantling of formwork streignt for slab and walls m? 26,2
8|10 HocrtaBka n nonaraHe Ha 6eToH C16/20 (B20) 3a cTeHn 1 AbHO Delivery and placing of concrete C16/20 (B20) for slab and walls m? 3,8
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811 [locTaBka 1 MOHTaX Ha 3aroTBeHa apMmnpoBkKa Delivery and placing of preformed reinforcement kg 271,8
8|12 [ocTtaBka 1 nonaraHe Ha Tpb6M 6eToHHM kKpbrNKn TH800x1000 Delivery and placement of concrete round pipes T®800x1000 6po 2,0
8 | 13| [Opyru genHocTtn Other activities

14 Eg::;:;::e ¥ HarpansBaHe Ha CTap GeTOH Mpeay nonarare Ha Hosa Cleaning and scabbling of old concrete before placing the new concrete m? 6,0
8|15 Ob6paboTtBaHe Ha paboTHa rpaHunLa Mexay Tpbou Processing operating joint between pipes m' 3,1
8|16 Ob6paboTtBaHe Ha paboTHa rpaHuua mexay etanu 6eToHupaHe Processing operating joint between concreting stages m' 6,8
8117 O6paboTka Ha 6eToHOBa NOBBLPXHOCT A0 knac U3 Treatment of concrete surface to Class U3 m? 8,2
818 Pa3busaHe Ha cTap 6eToH Ha kbcoBe nog 30cm Dismantling of old concrete to pieces under 30 cm m? 2,56
819 CubupaHe 1 n3Bo3BaHe Ha 6eTOHOBUTE OTNagaum Collecting and transporting concrete debries m? 2,86

20 WHctanupaxe Ha aHkep ®10 no getann D1 Installation of anchor ®10 by detail D1 6poi 50,0

21 MonaraHe Ha BUTYMEH rpyHA MO CTEHM Laying of bituminous primer on walls m? 10,3
8|22 [BykpaTHO o6ma3BaHe ¢ 6yTym Double coating with bitumen m? 10,3
8|23 O6wo 0

M-ka K-Bo eHa O6wo
910 [EREECEIOKE GBI Unit | Quantity II;‘lrice To::zl
9] 1| 3emnu pabotn Earth works
91 2 [MouncTBaHe Ha BTOKa 1 OTTOKa OT AbpBeTa U XpacTu Cleaning of the inlet and outlet from trees and shrubs m? 15,0
9l 3 TbHak n3kon 4o 0.5M pbYHO B 3.M. C NPEXBbPIISIHE HA 3M XOPU3OHTAIHO Thip excavation trenc_h 0.5m manually in earth soil 3 m transfer m3 63
3a MOYNCTBAHE OT HAHOCK horizontally for deposits cleaning !

9| 4 MexaHuaupaH n3kon 3.1. Mechanized excavation earth soil m? 15,7
95 O6paTeH Hacvn, BKI. yNNbTHABaHE Ha NnacToBe Backfill, including soil layer compacting m? 9,6
9|6 HaToBapBaHe 1 TpaHCNOPT Ha U3MULLHM 3€MHM Macu Ha geno Ao 2.0km Loading and transportation of excess soil to depot at distance of 2.0km m? 12,4
9| 7 | KoHcTpykTvBHM paboTu Construction works
9| 8 MoapaBHuTENEH 6eTOH 5 cm, focTaBka M nonaraHe. Lean concrete 5 cm, delivery and placing m? 0,20
9|9 HanpaBa v pa3BansiHe Ha kodppax NpaB 3a LaxTa BTOK Assembly and dismantling of formwork streignt for inlet m? 16,9
910 Hocrtaeka n nonaraHe Ha 6eToH C16/20 (B20) 3a BTOK Delivery and placing of concrete C16/20 (B20) for shaft inlet m? 2,4
911 [locTaBka 1 MOHTaX Ha 3aroTBeHa apMmnpoBKa Delivery and placing of preformed reinforcement kg 254,0
9|12 [Opyru genHocTtn Other activities
913 Eg::;:;::e v HarpansBare Ha cTap 6eToH npeam nonaraxe Ha Hosa Cleaning and scabbling of old concrete before placing the new concrete m? 4,4
9|14 Ob6paboTtBaHe Ha paboTHa rpaHunLa Mexay Tpbou Processing operating joint between pipes m' 3,1
9|15 Ob6paboTtBaHe Ha paboTHa rpaHuLa mexzay etanu 6eToHupaHe Processing operating joint between concreting stages m' 6,8
9116 O6paboTka Ha 6eToHOBa NOBBLPXHOCT A0 knac U3 Treatment of concrete surface to Class U3 m? 7,0
917 CubupaHe 1 n3Bo3BaHe Ha 6eTOHOBUTE OTNagaum Collecting and transporting concrete debries m? 0,22
918 WHctanupaxe Ha aHkep ®10 no getann D1 Installation of anchor ®10 by detail D1 6po 37,0
919 MonaraHe Ha BUTYMEH rpyHA MO CTEHM Laying of bituminous primer on walls m? 10,3
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9|20 [BykpaTHO o6ma3BaHe ¢ 6yTym Double coating with bitumen m? 10,3
9121 O6uwo
M-ka K-Bo eHa O6wo
10| 0 | SAABPXALLA CTEHA (15+25=40m) RETAINING WALL Unit | Quantity Il;lrice To:;I
10| 1 | 3emnu pabotu Earth works
10| 3 TwvHak n3kon go 0.5m pbyHO Thin excavation trench up to 0.5m manually m? 5,2
10| 4 MexaHuaupaH n3kon 3.. Mechanized excavation earth soil m? 54,8
10| 5 O6paTeH Hacvn, BKI. yNNbTHABaHE Ha NNacToBe Backfill, including soil layer compacting m? 36,0
10| 6 HaToBapBaHe 1 TpaHCNOPT Ha U3MULLHM 3€MHM Macu Ha geno Ao 2.0km Loading and transportation of excess soil to depot at distance of 2.0km m? 24,0
10| 7 | KoHcTpykTvBHM paboTu Construction works
10| 8 MoapaBHuTENEH 6eTOH 5 cm, focTaBka M nonaraHe. Lean concrete 5 cm, delivery and placing m? 2,60
10| 9 HanpaBa v pa3BansiHe Ha kodppax npaB 3a CTEHM U MnoYa Assembly and dismantling of formwork streignt for slab and walls m? 98,6
10| 10 [HocrtaBska n nonaraHe Ha 6etoH C16/20 (B20) Delivery and placing of concrete C16/20 (B20) m? 26,4
10| 11 [locTaBka 1 MOHTaX Ha 3aroTBeHa apMmnpoBka Delivery and placing of preformed reinforcement kg 1805,6
10( 12| [Opyrv geviHoctu Other activities
10( 13 MonaraHe Ha acageH cdyronbnHuten (10x10) 3a odopmsHe dyra Application of a joint filler to forming finishing of the joint m' 21,0
10( 14 Monaraxe Ha nuct EPS (1cm) 3a odopmsiHe Ha nnowHa dyra Application of a sheet EPS (1cm) to forming a contraction joint m? 6,0
10( 15 O6paboTka Ha 6eToHOBa NOBBLPXHOCT A0 knac U3 Treatment of concrete surface to Class U3 m? 12,0
10( 16 [HocTtaBka 1 nonaraHe Ha Tpbba PVC ®110 3a 6apbakaHu Delivery and laying of PVC drain pipe ®110 m' 32,0
10| 17 MonaraHe Ha BUTYMEH rpyHA MO CTEHM Laying of bituminous primer on walls m? 96,0
10( 18 [BykpaTHO o6ma3BaHe ¢ 6yTym Double coating with bitumen m? 96,0
10| 19 O6uwo
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